
REVISED APPENDIX C – PRICING FORM (per Addendum 1) 

 
Proposals must include this Appendix C – Pricing Form, with all pricing tables 
completed. No changes to this form shall be made, except for completing the requested 
pricing information in the spaces provided. Price ranges are not accepted. If ranges are 
provided, the highest price will be used for evaluation purposes. 

Pricing Basis: 
Pricing entered into the tables of sections 2 and 3 below, shall be on the following basis: 

a. All Prices are in Canadian funds, are inclusive of all applicable duties and taxes including 
the PST, but not the GST which shall be itemized separately where indicated. 

b. Prices shall be for the entire Contract term. 
c. Pre-construction collaboration services will be based on hourly rates for each role defined 

in the scope of the RFP. Additionally, the Proponent is to provide the cost of their overhead, 
profit, fixed fee, general conditions costs, schedule as a static value during the pre-
construction collaboration process. 

Pre-Construction Collaboration Budget: 
Table C-1: Pre-Construction Collaboration Budget 

Name and Role Rate Hours Budget 
 $                       /h  $ 
 $                       /h  $ 
 $                       /h  $ 
 $                       /h  $ 
 $                       /h  $ 
 $                       /h  $ 

Total Pre-Construction Collaboration Budget (excluding GST): $ 

Construction Budget and Costed Risk Register: 
The Proponent shall provide a complete construction budget for evaluation based Into Table C-2. 
The base lump sum pricing should be inclusive of all work that, in the Proponent’s experience, is 
required construct the project that isn’t included else where in the Construction Budget. 

The Proponent shall not embed risk or unknowns into the base price. Risk items shall be estimated 
and summarized in the recommended contingency column and supported by the costed risk 
register which will be scored as part of the non-monetary criteria. 



Table C-2: Phase 4 Construction Budget 
Item Units Est. 

Quantity 
Base Lump Sum 

Price 
Recommended 

Contingency 
Total 

1. General Work (mobilization/ 
demobilization/ traffic management/ 
etc.) 

ls 1 $ $ $ 

2. Supply and Installation of 600mm 
HDPE DR11 Watermain (including 
fittings and restoration work). 

lm 5,500 $ $ $ 

3. Air Release Valves ea 6 $ $ $ 
4. Blow Off Structures ea 9 $ $ $ 
5. Pig Launch and Retrieval Stations ea 1 $ $ $ 
6. Road Crossings (increased cost on 
top of Supply and Installation of 
Watermain) 

ea 5 $ $ $ 

7. Access and Driveway Crossings 
(increased cost on top of Supply and 
Installation of Watermain) 

ea 4 $ $ $ 

8. Trenchless road crossing at 38+300 ls 1    
9. Trenchless installation under slope at 
40+600 ls 1    

10. Testing and Commissioning 
(including pressure testing, post-
construction pigging, and disinfection) 

ls 1 $ $ $ 

11. Horizontal Directional Drilling from 
42+700 to 43+000 through sandstone. 
Refer to the Geotechnical Report on the 
Bidding Portal.  

lm 300 $ $ $ 

Total Construction Budget (excluding GST): $ 
 

Table C-3: Total Project Budget 

Subtotal Pre-Construction Budget (Table C-1 Excluding GST): $ 
Construction Budget Phase 2 (Table C-2 Excluding GST): $ 

Total Construction Budget (Sum of totals from C-1, C-2 excl. GST)  $ 
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